W91ZRS-04-R-0009
AMENDMENT 001

July 16,2004

Phase 1 — Additive Bid Item #1
Clarifications

1. The acoustical wall tile in room 116 has to be removed.
The complete removal includes the mastic. The walls will
then be furred out with 1 5/8” metal studs at 16” o.c. on
all 4 walls. New wall material will be one layer 5/8” gyp.
board, taped 3 coats and primed and painted. The gyp.
board will extend a minimum of 6 inches above the ceiling.

2. The windows that receive new glazing (repair broken
glass) will also have new steel muntins welded to match
existing as close as possible in profile.

3. A new pair of 30 inch x 6ft-11inch exterior galvanized
doors with locking hardware will be installed to the Boiler
Room, 117. Included is sealeze brush nylon weather
stripping kit, Corbin- Russwin cylinders, Von Duprin
Lockset, lves 26D flush bolt with strike. Contractor to
verify size and provide shop drawings.

4. The steam-baseboard heat will be extended from Room 116
to Room 115 to provide heat for that room. Contractor is
to install a baseboard similar to the existing with covers,
etc. The ceiling mounted unit for room 115 will be
eliminated. Room 115 also has an existing wall mounted air
conditioner which will not be relocated to another room.

5. A wall mounted Air Conditioner will be required for room
115, similar to the existing wall mounted units.
Contractor to provide unit capacity suitable for the room.

6. Provide an exterior lite-kit (3” x 257) for the exterior
door in Room 103. Frame to be BEVELED.

7. There is no carpet in room 116.

8. Details pertaining to metal studs call for studs at 24~
0.c.. The spec calls for studs at 16” o.c.. The spec is
correct and we will use studs at 16” o.c. for all work on
this project.

9. Office 109 has an insulated existing fin-tube with out a

cover. Contractor is to remove insulation, and install a
cover to match existing as close as possible.
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10. Office 109 has an incorrectly installed supply and
return system. Contractor is to investigate and correct
this situation.

11. There are two existing condensing units within the
railing area of the dock. These are to be relocated to the
opposite side of the railing.

12. Three new condensing units are shown on the dock side

of the rairling. These will be relocated to the opposite
side of the railing.
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